

SERVICE LEVEL AGREEMENT

DailyCab Capital Raise & Launch Advisory

Service levels, governance and engagement terms — companion to the Scope of Work

Service Provider	Project 8 Advisory , Goregaon East, Mumbai ("Project 8")
Client	DailyCab (dailycabs.in) ("DailyCab" or "the Client")
Governs	Scope of Work — DailyCab Capital Raise & Launch Advisory, Draft v0.1
Term	6 months from the Effective Date, extendable by mutual written agreement
Version	Draft v0.1 — 2 September 2026

1. Purpose & Structure

This Service Level Agreement ("SLA") defines how Project 8 will deliver the services described in the Scope of Work ("SOW"), the standards the Client can expect, the obligations of each party, and the mechanisms for governance, escalation and remedy. The SOW defines *what* is delivered; this SLA defines *how* and to *what standard*. The Quotation defines fees and payment terms. Together the three documents form the engagement agreement. In the event of conflict, the order of precedence is: this SLA, then the SOW, then the Quotation.

2. Service Levels

2.1 Responsiveness

Item	Standard	Notes
Acknowledgement of Client email / message	Within 1 business day	Business days are Monday-Friday, 10:00-18:30 IST, excluding Maharashtra public holidays
Substantive response to a query	Within 2 business days	Or an interim response with a committed date for complex requests
Urgent investor-related request (e.g. information request from an active investor)	Same business day acknowledgement; response within 1 business day	Applies during Workstream B once outreach is live
Investor meeting scheduling	Proposed slots within 2 business days of investor interest	Subject to founder availability under Section 5

Pipeline tracker update	Weekly, every Friday	Shared tracker; includes status of each investor conversation
Traction dashboard	Monthly, by the 7th of the following month	Subject to Client supplying data by the 3rd

2.2 Deliverable quality & review cycles

Deliverable	Revision rounds included	Turnaround for revisions
Diagnostic note, project plan, brand brief	1 round	3 business days
Business plan	1 round	5 business days
Financial model	1 round + model walkthrough session	5 business days
Valuation & structuring note	1 round	3 business days
Pitch deck & teaser	2 rounds	3 business days per round
Brand identity & guidelines	2 rounds	5 business days per round
Website	1 round of content, 1 round of design	5 business days per round
Campaign creatives & media plan	1 round per asset batch	3 business days

A "round" means one consolidated set of written comments from the Client's single point of contact. Additional rounds, or changes requested after sign-off, are handled under the Change Control process in Section 7. Every deliverable is issued with a review checklist and is deemed accepted if no written comments are received within five business days of issue.

2.3 Milestone timing

Milestones M1-M3 (Weeks 2, 6 and 8) are delivery commitments within Project 8's control and are subject to the remedies in Section 8. Milestones M4-M6 (active process, term sheet, closing) depend on investor behaviour, market conditions and the Client's performance, and are targets rather than guaranteed dates. Project 8 will report progress against all six milestones in every fortnightly steering review.

3. Governance

Forum	Frequency	Attendees	Purpose
Status call	Weekly, 30 min	Project 8 engagement lead; Client SPOC	Actions, blockers, upcoming deliverables, pipeline snapshot

Steering review	Fortnightly, 60 min	Anish Gaonkar (MD); DailyCab founders	Milestone progress, investor strategy, decisions, risks
Pitch preparation session	Before each Tier 1 investor meeting	Engagement lead; presenting founder(s)	Rehearsal, anticipated questions, materials check
Monthly report	Monthly, written	Circulated to founders	Summary of work done, milestones, pipeline, campaign metrics, next month's plan

4. Project 8 Obligations

1. Assign a named engagement team: Anish Gaonkar as Managing Director and engagement lead, a financial analyst, a brand/creative lead and a media planner. Any change to the engagement lead requires 10 business days' written notice and a handover at no cost to the Client.
2. Deliver all SOW deliverables to a professional standard consistent with materials used in institutional fundraising processes.
3. Represent DailyCab accurately and in good faith to investors, and make no statement about the business that the founders have not approved.
4. Maintain the investor pipeline tracker and disclose all investor contacts, conversations and feedback to the Client without filtering.
5. Disclose any conflict of interest, including existing relationships with investors approached or advisory relationships with competing mobility businesses, promptly and in writing.
6. Handle media budgets transparently: all media buying will be pre-approved in writing, billed at cost with supporting invoices, and reconciled monthly.

5. Client Obligations

1. Nominate a single point of contact ("SPOC") with authority to approve deliverables and make day-to-day decisions, and notify Project 8 of any change within 2 business days.
2. Provide the data and documents listed in the SOW (Section 8) within 5 business days of request. Where data is unavailable, notify Project 8 so that assumptions can be agreed and documented.
3. Review deliverables and return consolidated comments within 5 business days of issue.
4. Make founders available for investor meetings on a minimum of 3 business days' notice (1 business day for virtual meetings with Tier 1 investors), and for the weekly and fortnightly forums.
5. Ensure all information provided to Project 8 and to investors is accurate and complete. Project 8 relies on Client-supplied information and does not independently verify it.
6. Bear third-party costs as set out in the SOW and the Quotation, and settle invoices within the payment terms in the Quotation.

7. Route all investor conversations arising during the term through, or with notice to, Project 8, so that the process is coordinated and the pipeline tracker is complete.

Where the Client's delay in supplying information, approvals or founder availability delays a milestone, the affected dates move day-for-day and the delay is recorded in the next status call. Retainer invoicing continues on schedule.

6. Escalation

Level	Project 8	DailyCab	Resolution target
1	Engagement lead	SPOC	3 business days
2	Anish Gaonkar, Managing Director	Founder / CEO	5 business days
3	Joint written escalation meeting between principals		10 business days, failing which either party may invoke Section 11

7. Change Control

Either party may request a change to scope, timing or deliverables in writing. Project 8 will respond within 3 business days with the impact on fees, timing and resources. No change is effective until both parties confirm in writing (email is sufficient). Minor clarifications that do not affect fees or dates may be agreed in the weekly status call and recorded in the tracker. Examples of changes requiring change control: adding a route cluster or second city to the business plan, expanding the investor list beyond 60, additional revision rounds, campaign extensions, or a change in the target raise amount or instrument.

8. Service Credits & Remedies

If Project 8 misses a Milestone M1-M3 delivery date by more than 10 business days for reasons within its control, the Client may claim a service credit of 10% of that month's retainer, rising to 20% if the delay exceeds 20 business days. If responsiveness standards in Section 2.1 are missed on more than three occasions in a calendar month, the Client may claim a 5% credit on that month's retainer. Credits are applied against the next invoice, are the Client's sole financial remedy for the relevant failure, and are capped at 25% of the retainer in any month. No service credits apply to Milestones M4-M6 or to any fundraising outcome.

9. Confidentiality & Data

Each party will keep the other's confidential information confidential, use it only for the engagement, and disclose it only to personnel and advisers who need to know and are bound by equivalent obligations. Project 8 will share Client information with prospective investors only after the Client has approved the teaser and deck, and will share the full data room only with investors who have signed an NDA or are subject to confidentiality under a signed term sheet or

process letter. This SLA supplements and does not replace the NDA / IP agreement already executed between the parties; where they conflict, the executed NDA prevails. Obligations survive for three years after the end of the term. Client data will be stored in Project 8's cloud environment with access restricted to the engagement team and will be returned or deleted on request within 30 days of termination.

10. Intellectual Property

On payment of the relevant fees, the Client owns the deliverables created specifically for it: the business plan, financial model, pitch deck, brand identity, website content and campaign assets. Project 8 retains ownership of its pre-existing tools, templates, methodologies and know-how, and grants the Client a perpetual licence to use them as embedded in the deliverables. Project 8 may reference DailyCab as a client and describe the engagement in general terms once the raise is publicly announced, unless the Client objects in writing.

11. Term, Suspension & Termination

The term is six months from the Effective Date. Either party may terminate for convenience on 30 days' written notice; the Client may terminate for cause on 10 days' notice if Project 8 fails to remedy a material breach notified in writing. Project 8 may suspend services if any undisputed invoice is more than 15 days overdue, after 5 business days' written notice. On termination the Client pays for all work delivered and retainer fees accrued to the termination date, and Project 8 hands over all completed deliverables and the pipeline tracker. The success fee remains payable on the terms in the Quotation for any investment closed within 12 months of termination with an investor introduced or engaged by Project 8 during the term (the "tail period"), and Project 8 will provide the list of such investors on termination.

12. Limitation of Liability & Disclaimer

Project 8 provides advisory, arrangement and marketing services. It does not guarantee that any investment will be secured, at any valuation or within any timeframe, and is not a SEBI-registered intermediary, investment adviser, merchant banker or broker. All investment decisions are made by investors on the basis of the Client's own representations. Project 8's aggregate liability under the engagement is limited to the retainer fees paid in the six months preceding the claim, and neither party is liable for indirect or consequential loss. Nothing limits liability for fraud, wilful misconduct or breach of confidentiality.

13. General

This SLA, the SOW and the Quotation are governed by the laws of India, with courts in Mumbai having exclusive jurisdiction. Disputes not resolved through Section 6 will be referred to arbitration by a sole arbitrator seated in Mumbai under the Arbitration and Conciliation Act, 1996. Neither party is liable for delay caused by events beyond its reasonable control. Notices are valid by email to the addresses in the Quotation. Neither party may assign the agreement without the other's consent. Amendments must be in writing and signed by both parties.

14. Acceptance

For Project 8 Advisory

Name: Anish Gaonkar
Title: Managing Director
Date:

For DailyCab

Name:
Title:
Date:

Project 8 Advisory · Mumbai · Dubai · project8advisory.com · This document is confidential and prepared solely for DailyCab. It is a draft for discussion and is not binding until signed by both parties.